## **Architects Section**

Page 1 of 2

## Request For Proposal ADDENDUM No. 2

DATE: March 21, 2018 METHOD OF DELIVERY: EMAIL

PROJECT NAME & NO.: Sessions House 34.11.77

RE: RFP Documents
TO: All Proponents

The following information supplements and/or supersedes the RFP documents dated March 7, 2018.

This RFP Addendum forms part of the contract documents and is to be read, interpreted and coordinated with all other parts. The cost of all work contained herein is to be included in the contract sum. The following revisions supersede the information contained in the original documentation issued for the above named project to the extent referenced and shall become part thereof. Acknowledge receipt of this RFP Addendum by inserting its number and date on the RFP Form. Failure to do so may subject the Proponent to disqualification.

No.: DESCRIPTION:

The queries below are a continuation from Addendum #1:

Q29 - Provide a copy of or a link to the "Governments Procurement Protest procedures" indicated in section 3.3.3.

Response to Q29 – Refer to the attached "Contractor Appeal Process"

Q43 - Provide a list of all contractors who are undertaking or have recently undertaken work on this project. Response to Q43 – The following contractors have undertaking or have recently undertaken work on this Building.

- Government of Bermuda, Public Lands and Buildings Maintenance Department
- CNC Automated Carpentry Ltd.
- Juniors Maintenance
- AMR Services
- Total Environmental Solutions Ltd
- IAQS
- Ceilings Plus Ltd
- Universal Electric (BUE)

Q44 - Provide a list of all engineers who are undertaking or have recently undertaken work on this project.

Response to Q44 – The following engineers have undertaking or have recently undertaken work on this Building.

- Public Works Electrical Engineer
- Mason & Associates
- Brunel Ltd.

## Architects Section

Page 2 of 2

Q45 - Provide a list of all other consultants who are undertaking or have recently undertaken work on this project. Response to Q45 – The following consultant has undertaking or has recently undertaken work on this Building.

IAQS

End of RFP Addendum 1