


MINISTRY OF WORKS AND ENGINEERING AND HOUSING DIVISION OF ARCHITECTURAL DESIGN AND CONSTRUCTION P.O. Box HM525 Hamilton HMCX Bermuda Tel: (441) 295-5151 Fax: (441) 295-4675	REV.	DATE	DESCRIPTION	BY	ST. GEORGE'S RESIDENTIAL CARE FACILITY FOR SENIORS OLD MILITARY ROAD ST. GEORGE'S, BERMUDA	FINISHES SCHEDULE drawn by AR date DD/MM/YY 17 DEC 03 file no. 24.98.05	901
	A	26 DEC 03	REVISED AS1 100	LC			
	1	19 JUL 04	ISSUED FOR CONSTRUCTION	AR			
		9 JAN 04	TENDER	LC			

REVISION NO.	FLOOR	ROOM NO.	ROOM		FLOOR		BASE BOARD		WALL			CEILING			REMARKS
			MATERIAL	FINISH	MATERIAL	FINISH	MATERIAL	FINISH	FIRE RESISTANCE	MATERIAL	FINISH	HEIGHT See reflected ceiling plan unless indicated below.	FIRE RESISTANCE		
		311	Apartment	C1, RS6		VB1	-	PLA, GB	P1/P12		GB	P2		* REFER TO PLANS & ELEVATIONS	
		311A	Apartment Bathroom	RS1, RS2		RS1, RS2	-	PLA, GB	CER1		GB	P2		Stair well handrails to be P11-typical for all stairs.	
		312	Bath	RS4		RS4	-	PLA, GB	CER1/2		GB	P2			
		312A	Storage	VC3		VB3	-	PLA, GB	P1		A2	-			
		313	Studio	C1, RS6		VB1	-	PLA, GB	P1		GB	P2			
		313A	Studio Bathroom	RS1, RS2		RS1, RS2	-	PLA, GB	CER1		GB	P2		RS1 THROUGHOUT WITH RS2 AT SHOWER	
		314	Studio	C1, RS6		VB1	-	PLA, GB	P1		GB	P2			
		314A	Studio Bathroom	RS1, RS2		RS1, RS2	-	PLA, GB	CER1		GB	P2		RS1 THROUGHOUT WITH RS2 AT SHOWER	
		315	Studio	C1, RS6		VB1	-	PLA, GB	P1		GB	P2			
		315A	Studio Bathroom	RS1, RS2		RS1, RS2	-	PLA, GB	CER1		GB	P2		RS1 THROUGHOUT WITH RS2 AT SHOWER	
		316	Studio	C1, RS6		VB1	-	PLA, GB	P1		GB	P2			
		316A	Studio Bathroom	RS1, RS2		RS1, RS2	-	PLA, GB	CER1		GB	P2		RS1 THROUGHOUT WITH RS2 AT SHOWER	
		317	Sluice	RS1		RS1	-	PLA, GB	P1		A2	-			
		318	Studio	C1, RS6		VB1	-	PLA, GB	P1		GB	P2			
		318A	Studio Bathroom	RS1, RS2		RS1, RS2	-	PLA, GB	CER1		GB	P2		RS1 THROUGHOUT WITH RS2 AT SHOWER	
		319	Studio	C1, RS6		VB1	-	PLA, GB	P1		GB	P2			
		319A	Studio Bathroom	RS1, RS2		RS1, RS2	-	PLA, GB	CER1		GB	P2		RS1 THROUGHOUT WITH RS2 AT SHOWER	
		320	Janitor	RS1		RS1	-	PLA, GB	P1		A2	-			
		321	Studio	C1, RS6		VB1	-	PLA, GB	P1		GB	P2			
		321A	Studio Bathroom	RS1, RS2		RS1, RS2	-	PLA, GB	CER1		GB	P2		RS1 THROUGHOUT WITH RS2 AT SHOWER	
		322	Staff	VC1, VC2		VB2	-	PLA, GB	P10		A2, GB	P2		REFER TO ID3A FOR FLOOR PATTERN	
		323	Male Changing Room	RS5, RS4		RS5, RS4	-	PLA, GB	CER1, P1		GB	P2		RS5 THROUGHOUT WITH RS4 AT SHOWER	
		324	Female Changing Room	RS5, RS4		RS5, RS4	-	PLA, GB	CER1, P1		GB	P2		RS5 THROUGHOUT WITH RS4 AT SHOWER	
		325	Stair 3	R1, R2		R3, R4	-	PLA	P1		PLA	P2			
		326	Mechanical	EC	E	VB3	-	PLAN	P1		ESD	-			



DeCosta Construction Ltd.



MINISTRY OF WORKS AND ENGINEERING AND HOUSING DIVISION OF ARCHITECTURAL DESIGN AND CONSTRUCTION P.O. Box HM525 Hamilton HMCX Bermuda Tel: (441) 295-5151 Fax: (441) 295-4675	REV.	DATE	DESCRIPTION	BY	ST. GEORGE'S RESIDENTIAL CARE FACILITY FOR SENIORS OLD MILITARY ROAD ST. GEORGE'S, BERMUDA	FINISHES SCHEDULE	drawn by	901
	A	26/09/05	REVISIONS ASI 100	LC		AR		
	1	19 JUL 04	ISSUED FOR CONSTRUCTION	AR		date DD/MM/YY 17 DEC 03		
		9JAN04	TENDER	LC		file no. 24.98.05		

REVISION NO.	FLOOR	ROOM NO.	ROOM	FLOOR		BASE BOARD		WALL			CEILING			REMARKS
				MATERIAL	FINISH	MATERIAL	FINISH	MATERIAL	FINISH	FIRE RESISTANCE	MATERIAL	FINISH	HEIGHT See reflected ceiling plan unless indicated below.	FIRE RESISTANCE
		401	Stair 1	R1, R2		R3, R4		PLA	P1		PLA, GB	P2		* REFER TO PLANS & ELEVATIONS Stair well handrails to be P11-typical for all stairs.
		401A	LAN Room2	VC3		VB3	-	PLA	P1		EC	-		LEVEL 4, REFER TO ID8 FOR PAINT FINISH LOCATIONS
		402	Nurse	C1		VB1		PLA, GB	P1/P4		A2	-		LEVEL 4, REFER TO ID4 FOR FLOOR FINISH DETAILS
		403	Washroom	RS1		RS1		PLA, GB	CER1		GB	P2		
		404	Elev. Lobby	C1		VB1		PLA, GB	P1/P4		GB	P2		
		405	Stuice	RS1		RS1	-	PLA, GB	P1		A2	-		
		405A	Janitor	RS1		RS1	-	PLA, GB	P1		A2	-		
		406	Housekeeping	VC3		VB3	-	PLA, GB	P1		A2	-		
		406A	Linen	VC3		VB3	-	PLA, GB	P1		A2	-		
		407	Double Studio	C1, RS6		VB1	-	PLA, GB	P1		GB	P2		
		407A	Studio Bathroom	RS1, RS2		RS1, RS2		PLA, GB	CER1		GB	P2		
		408	Storage	VC3		VB3	-	PLA, GB	P1		A2	-		
		409	Studio	C1, RS6		VB1	-	PLA, GB	P1		GB	P2		
		409A	Studio Bathroom	RS1, RS2		RS1, RS2		PLA, GB	CER1		GB	P2		RS1 THROUGHOUT WITH RS2 AT SHOWER
		410	Studio	C1, RS6		VB1	-	PLA, GB	P1		GB	P2		
		410A	Studio Bathroom	RS1, RS2		RS1, RS2		PLA, GB	CER1		GB	P2		RS1 THROUGHOUT WITH RS2 AT SHOWER
		411	Studio	C1, RS6		VB1	-	PLA, GB	P1		GB	P2		
		411A	Studio Bathroom	RS1, RS2		RS1, RS2		PLA, GB	CER1		GB	P2		RS1 THROUGHOUT WITH RS2 AT SHOWER
		412	Studio	C1, RS6		VB1	-	PLA, GB	P1		GB	P2		
		412A	Studio Bathroom	RS1, RS2		RS1, RS2		PLA, GB	CER1		GB	P2		RS1 THROUGHOUT WITH RS2 AT SHOWER
		413	Double Studio	C1, RS6		VB1	-	PLA, GB	P1		GB	P2		
		413A	Studio Bathroom	RS1, RS2		RS1, RS2		PLA, GB	CER1		GB	P2		RS1 THROUGHOUT WITH RS2 AT SHOWER
		414	Storage	VC3		VB3	-	PLA, GB	P1		A2	-		
		414A	Laundry	RS1		RS1		PLA, GB	P1		A2	-		
		415	Kitchenette Lounge	RS6		VB1		PLA, GB	P1		A2	-		

RECEIVED

OCT 27 2005

DeCosta Construction Ltd.



MINISTRY OF WORKS AND ENGINEERING AND HOUSING DIVISION OF ARCHITECTURAL DESIGN AND CONSTRUCTION P.O. Box HM525 Hamilton HMCX Bermuda Tel: (441) 295-5151 Fax: (441) 295-4675	REV.	DATE	DESCRIPTION	BY	ST. GEORGE'S RESIDENTIAL CARE FACILITY FOR SENIORS OLD MILITARY ROAD ST. GEORGE'S, BERMUDA	FINISHES SCHEDULE All dimensions and conditions shall be verified on site.-Do not scale drawings.-Any omissions or discrepancies shall be reported in writing.	drawn by	901
	A	26/01/05	REVISIONS ASI 100	LC			AR	
	1	19 JUL 04	ISSUED FOR CONSTRUCTION	AR		date DD/MM/YY		
		9JAN04	TENDER	LC		file no.		

REVISION NO.	FLOOR	ROOM NO.	ROOM		FLOOR		BASE BOARD		WALL			CEILING			REMARKS
			MATERIAL	FINISH	MATERIAL	FINISH	MATERIAL	FINISH	FIRE RESISTANCE	MATERIAL	FINISH	HEIGHT See reflected ceiling plan unless indicated below.	FIRE RESISTANCE		
		416	Bath	RS4		RS4		PLA, GB	CER1/2		GB	P2		* REFER TO PLANS & ELEVATIONS Stair well handrails to be P11-typical for all stairs. RS1 THROUGHOUT WITH RS2 AT SHOWER	
		417	Apartment	C1, RS6		VB1		PLA, GB	P1/P4		GB	P2			
		417A	Apartment Bathroom	RS1, RS2		RS1, RS2		PLA, GB	CER1		GB	P2			
		418	Stair 4	R1, R2		R3, R4		PLA	P1		PLA	P2			
		419	Corridor	C1		VB1		PLA, GB	P1/P4		A2	-			
		501	Stair 1	EC	E	-	-	PLA	P1		GB	P2			
		502	Mechanical	EC	E	-	-	PLA	P1		GB	P2			
		P01	Pump Room	EC	E	-	-	PLA	P1		EC	P2			
		C01	Mechanical Room (Tanks)	EC	E	-	-	PLA	P1		EC	P2			
		C02	Mechanical Room (Chillers)	EC	E	-	-	PLA	P1		EC	P2			
		C03	Belco Room	EC	E	-	-	PLA	P1		EC	P2			
		C04	Main Electrical Room	EC	E	-	-	PLA	P1		EC	P2			
		C05	Generator Room	EC	E	-	-	PLA	P1		EC	P2			

RECEIVED
 OCT 27 2005
 DeCasta Construction Ltd.

